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TENDER DOCUMENT 
E-Tender Notice No: 01/2022-23/RGNUL 

Dated:  22/04 /2022 
 

Name of work:- Converting 2 no. Halls at second 
floor into 11 cabins/offices in Academic block at 
RGNUL, Punjab, Sidhuwal, Patiala. 
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RAJIV GANDHI NATIONAL UNIVERSITY OF LAW, PUNJAB, SIDHUWAL, PATIALA. 
 

 
E-TENDER NOTICE 

NIT No. 01/2022-23/RGNUL                                                         DATED 22.04.2022 
 

RGNUL invites online item rate tenders from Registered Companies, Furnishers, Vendors of the 
company/Integrators   & approved Government contractors particularly in this field / Furnishers / Labour & 
co-operative Societies, fulfilling the qualifying criteria as per bidding documents, on a two bid system for 
the below noted  work. Bids be received up to 11.30 AM on 09.05.2022 

 

Schedule of Tenders 
 

Terms & Conditions:- 
 
1. It is mandatory for the interested bidders/ contractors to get themselves registered with 

www.tenderwizard.com/PUNJAB& get User Id, password & Class-III Digital signatures for 

participating in this E-tendering process. The Tender documents shall be purchased, accessed, 

filled and submitted online from the site as mentioned above (www.tenderwizard.com/PUNJAB).  

2. The processing fees, earnest money & tender form fee shall have to be deposited online. For any 

query regarding this online deposition; ITI Limited Numbers: - 092572-09340, 80546-28821, 

0172-5035985 may be contacted. 

3. For any clarification regarding E-tendering process please contact Mr. Pavitar Singh                     

081466-99866. 

4. The detailed DNIT and other terms & conditions duly uploaded can be accessed online 
www.tenderwizard.com/PUNJAB and https://www.rgnul.ac.in/tender.aspx?page=50   site. 

5. Apart from this the same can be seen in this office on any working day between 9.00 A.M to 5.00 
P.M. 

6. Pre-Bidding conference shall be held in the office of the Registrar, RGNUL on 06.05.2022 at 3.00 
PM.  Queries/suggestions in this regard should reach latest by 11.00 AM on 06.05.2022 either 
through registered post or email cmw@rgnul.ac.in. No query after this date shall be entertained. 
The University reserves the right to accept or reject the query/suggestion.   

Name of work Estimated 
amount 

Bid 
Security 

(Rs.) 

Tender 
Processing 

Fee (Rs.) 

Tender 
form 
fee 

(Rs.) 

Period of 
completion 

1 2 3 4 5 6 

Converting 2 no. halls at second floor  
into 11 cabins/offices in academic 
block at RGNUL Campus Village-
Sidhuwal, Patiala. 

19.5 Lac 0.50 Lac 2360/- 2000/- 03
Months 

Availability of Tenders 
online for Bidding 

Last date of submission 
for online bids 

Date & time of opening 
of Technical bids 

Date and time of opening 
of Financial Bids  

From 22.04.22 
 11.00 AM to 09.05.22 

 Up to 11:00 AM 

09.05.22 
Up to   

11.30 AM 
 

10.05.22 
At 

11.30 AM 
 

10.05.22 
                   at  

12.30 PM 
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7. The conditional tenders contrary to DNIT will not be accepted. 
8. The Tender of any bidder or all the bidders can be rejected on the recommendations of the 

committee or due to any administrative grounds without assigning any reason. 
9. The bidder should keep checking the website for any Agenda/ Corrigenda in the notice/ bidding 

document till the last date of submission for online Bids. 
10. Bidders / contracting firms should have completed only in their own name & style, similar works  

during the last five years: 
(A) Four similar completed works costing not less than the  

                        amount equal to 25% of the bid cost.( Completion certificate) 
                                OR 

(B) Three similar completed works costing not less than the  
                        amount equal to 40% of the bid cost. ( Completion certificate) 

 
                   (C)  Two similar completed works costing not less than the amount    
                          equal to 50% of the bid cost. ( Completion certificate) 

                               OR 
                    (D)  One similar completed work costing not less than the  
                           amount equal to 80% of the bid cost. ( Completion certificate) 

  
 
Completion certificate from the authority for which the work has been executed shall 
include information towards cost, time of completion and date of completion for each 
work).  

11.  Bidder should have also furnish copy of valid enlistment, copy of PAN, EPF, ESI, GST    
 registration. No bid will be entertained without EPF and ESI  registration number. 
 

12. Average Annual financial turnover during the last three years ending 31.03.2022 should be at 
least  50% of the bid cost. 

13. If date of opening of Technical Bid/Financial bid, is declared holiday by RGNUL, the tender will 
be opened on the next working day. 

14. Original documents can also be seen by the RGNUL, any document found fake at any time, the 
agency can be debarred & black listed & the earnest money or any other amount due to the 
respective agency can be forfeited   

15. The bidder will abide himself by all the labour laws. 
16. Financial bid is required to be submitted in Indian Rupees.                                  
17. Quoted rates are deemed to be inclusive of all taxes including service tax. 
18. DNIT containing all terms and conditions can be seen in the office on any working day from 09.00 

AM to 5.00 PM. 
19.  Performance Guarantee @ 5% of the contract value shall be deposited by the contractual agency 

within 10 days from the date of issue of the letter of intimation. Earnest money shall be released 
on receipt of the performance guarantee. 

20.   Date of start shall be considered after 21days from the date of issue of letter of intimation.   
21. Sub-contracting 

Sub-contracting is not allowed, is the firm is found guilty order is liable to be cancelled & earnest 
money / performance guarantee / payment due will be withheld. 

22. Contractor’s Risks 
 

All risks of loss of or damage to physical property and of personal injury and death which arise 
during and in consequence of the performance of the Contract other than the excepted risks are 
the responsibility of the Contractor 

23.  Insurance 
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Personal injury or death of any workmen/damage to RGNUL property shall be the responsibility 
of the Contractor. 
 

24. The Works to be completed by the intended Completion Date 
The Contractor may commence execution of the Works on the Start Date and shall carry out the 
Works in accordance with the Programme submitted by the Contractor, as updated with the 
approval of the Engineer, and complete them by the Intended Completion Date.   

25. Disputes and Arbitration. 
 
If any dispute or difference of any kind what-so-ever shall arise between the   RGNUL, its 
authorized representative and the contractor in connection with or arising out of this contract for 
the execution of work there under.  

26. Extension of the Intended Completion Date 
 

If the contractor shall desire an extension of the time for completion of the work on the ground of 
his having been unavoidably hindered in its execution or any other ground, he shall apply in 
writing to the University Engineer (with corresponding time extension in Performance Guarantee) 
within thirty days of the date of hindrance (before the expiry of time limit) on account of which he 
desires such extension as aforesaid and the Registrar, RGNUL  shall, if in his opinion which shall 
if find reasonable grounds be should therefore authorize such extension of time, if any, as may in 
his opinion be necessary or proper. No application for extension of time received late or 
addressed to the Assistant University Engineer or any office other than the University Engineer 
shall be considered valid if the contractor fails to apply for extension as aforesaid and the work is 
not completed within the time limit, the contract shall be determined absolute for levy of liquidated 
damages. Price adjustment clause will not be operative in the extended time limit whatsoever the 
cause for extension of time limits. 

 
27. Identifying Defects 

 
The Engineer shall check the Contractor’s work and notify the Contractor of any Defects that are 
found.  Such checking shall not affect the Contractor’s responsibilities.  The Engineer may 
instruct the Contractor to search for a Defect and to uncover and test any work that the Engineer 
considers may have a Defect. 

28. Tests 
 
University will have the right to get up to 10% quality control test carried out from independent 
reputed quality control laboratory at the expenses of contractual agency. 
 

29. Correction of Defects 
 
The Engineer shall give notice to the Contractor of any Defects before the end of the Defects Liability 

Period, which begins at Completion which is 12 months. The Defects Liability Period shall be 
extended for as long as Defects remain to be corrected. 

 
Every time notice of a Defect is given, the Contractor shall correct the notified.Defect within the 
length of time specified by the Engineer’s notice. 

30. Uncorrected Defects 
 
In case the defects pointed out by the University Engineer have not been attended  by the 
contractor, the University Engineer will have the right to release payment of such items on 
reduced rates subject to the condition that such defects in the opinion of University Engineer 
does not affect the Safety/ Performance of the building. 
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If the Contractor has not corrected a Defect within the time specified in the Engineer's notice, the 
Engineer will assess the cost of having the Defect corrected, and the Contractor will pay this 
amount. 

31. Change in the Quantities  
 
Quantities as shown in bill of quantities can be changed during the course of work. No claim in 
respect of increase and decrease in quantities with respect to bill of quantities will be entertained.  

32. Payment Certificates 
 

The Contractor shall submit to the Engineer monthly statements of the estimated value of 
the work completed less the cumulative amount certified previously. 
The Engineer shall check the Contractor’s monthly statements within 14 days and certify 
the amount to be paid to the Contractor after taking into account any credit or debit for 
the month in question in respect of materials for the works in the relevant amounts. 

32. Retention 
 
 The Engineer on behalf of the Employer shall retain 5% from each payment due to the 
Contractor until Completion of the whole of the Works. 
 
On Completion of the whole of the Works half the total amount retained is repaid to the 
Contractor and half when the Defects Liability Period has passed and the Engineer has certified 
that all Defects notified by the Engineer to the Contractor before the end of this period have been 
corrected.  
 

33. Securities 
 
The Performance Security (including additional security for unbalance bids) shall be provided to 
the Engineer on behalf of the Employer no later than the date specified in the Letter of 
Acceptance and shall be issued in an amount and for and by a bank or surety acceptable to the 
Engineer on behalf of the Employer and denominated in Indian Rupees. The Performance 
Security shall be valid until a date 28 days pursuant to the date of expiry of the Defects Liability 
Period and the additional security for unbalanced bids shall be valid until a date 28 days from the 
issue of the certificate of completion. 
 

34. Tax 
 
 The rates quoted by the Contractor shall be deemed to be inclusive of VAT/Service Tax/GST, 

labour welfare cess and other taxes that the Contractor will have to pay for the performance of 
this Contract or for any other cause shall be included in the rates, prices and total Price 
submitted by the Bidder.  The Engineer on behalf of the Employer will perform such duties in 
regard to the deduction of statutory deductions of taxes at source as per applicable law. 

 
 
FINISHING THE CONTRACT 
35. Completion  
 
 The Contractor shall request the Engineer to issue a Certificate of Completion of the works and 

the Engineer will do so upon deciding that the work is completed. 
 
36. Taking Over 
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 The Engineer on behalf of the Employer shall take over the Site and the Works within seven days 
of having issued a Certificate of Completion to the Contractor. 

 
 
 
 
37. Final Account 
 
 The Contractor shall supply to the Engineer a detailed account of the total amount that the 

Contractor considers payable under the Contract before the end of the Defects Liability 
Period,which is 12 months. The Engineer shall issue a Defect Liability Certificate and certify any 
final payment that is due to the Contractor within 56 days of receiving the Contractor’s account if 
it is correct and complete. If it is not, the Engineer shall issue within 56 days a schedule that 
states the scope of the corrections or additions that are necessary. If the Final Account is still 
unsatisfactory after it has been resubmitted, the Engineer shall decide on the amount payable to 
the Contractor and issue a payment certificate, within 56 days of receiving the Contractor’s 
revised account. 

 
38. Termination 
 
38.1 The Engineer on behalf of the Employer or the Contractor may terminate the Contract if the other 

party causes a fundamental breach of the Contract. For this purpose, 14 days’ notice in writing 
shall be served by either party on the other party clearly mentioning the particular grounds of 
Breach of Contract with a copy to the Employer. 

 
38.2 Fundamental breaches of Contract include, but shall not be limited to the following: 
 

(a) The Contractor stops work for 28 days when no stoppage of work is shown on the 
current programme and the stoppage has not been authorized by the Engineer; 

 
(b) The Engineer instructs the Contractor to delay the progress of the Works and the 

instruction is not withdrawn within 28 days; 
 

(c) The Employer or the Contractor is made bankrupt or goes into liquidation other than for a 
reconstruction or amalgamation; 

 
(d) A payment certified by the Engineer is not paid by the Employer to the Contractor within 

56 days of the date of the Engineer’s certificate; 
 

(e) the Engineer gives Notice that failure to correct a particular Defect is a fundamental 
breach of Contract and the Contractor fails to correct it within a reasonable period of time 
determined by the Engineer; 

 
(f) the Contractor does not maintain a security which is required; 

 
(g) the Contractor has delayed the completion of works by the number of days for which the 

maximum amount of liquidated damages can be paid which will be 10% of the allotted 
amount. 

 
(h) If the Contractor, in the judgment of the Engineer or the Employer has engaged in 

corrupt or fraudulent practices in competing for or in executing the Contract. 
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(i) In case the contractor is a joint venture of consortium or partnership firm or any other 

such legal entity having more than one constituent, the contractor shall not change its 

legal constitution in any manner during the subsistence of contract. The share holding, 

percentage/extent of partnership or other interest of the original constituents of the 

Contractor shall not be diluted or varied during the subsistence of Contract. 

 

(j) The Contractor shall not engage the services of any sub Contractor for the purposes of 
discharging obligation under the Contract without approval of the Engineer.   

 
 For the purpose of this paragraph: “corrupt practice” means the offering, giving, receiving or 

soliciting of anything of value to influence the action of a public official in the procurement 

process or in contract execution. “Fraudulent practice” means a misrepresentation of facts in 

order to influence a procurement process or the execution of a contract to the detriment of the 

Borrower, and includes collusive practice among Bidders (prior to or after bid submission) 

designed to establish contract prices at artificial non-competitive levels and to deprive the 

Borrower of the benefits of free and open competition.” 

 
59.3 When either party to the Contract gives notice of a breach of contract to the Engineer for a cause 

other than those listed under Sub Clause 59.2 above, the Engineer shall decide whether the 

breach is fundamental or not. 

 

59.4 Notwithstanding the above, the Engineer on behalf of the Employer may terminate the Contract 

for convenience. 

 

59.5 If the Contract is terminated the Contractor shall stop work immediately, make the Site safe and 

secure and leave the Site as soon as reasonably possible. 

39. Payment upon Termination 
 

39.1 If the Contract is terminated because of a fundamental breach of Contract by the Contractor, the 

Engineer shall issue a certificate for the value of the work done less advance payments received 

up to the date of the issue of the certificate, less other recoveries due in terms of the contract, 

less taxes due to be deducted at source as per applicable law and less the percentage to apply 

to the work not completed. Additional Liquidated Damages shall not apply. If the total amount due 

to the Engineer or Employer exceeds any payment due to the Contractor the difference shall be a 

debt payable to the Engineer on behalf of the Employer. 

39.2 If the Contract is terminated at the Employer’s convenience or because of a fundamental breach 

of Contract by the Employer, the Engineer shall issue a certificate for the value of the work done, 

the cost of balance material brought by the contractor and available at site, the reasonable cost 

of removal of Equipment, repatriation of the Contractor’s personnel employed solely on the 

Works, and the Contractor’s costs of protecting and securing the works and less advance 

payment received up to the date of the certificate, less other recoveries due in terms of the 

contract and less taxes due to be deducted at source as per applicable law.   
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40. Property 

 

 All materials on the Site, Plant, Equipment, Temporary works and Works are deemed to be the 

property of the Employer, if the contract is terminated because of a Contractor’s default.   

 

41.       LABOUR: 

 
41.1    The Contractor shall, unless otherwise provided in the Contract, make his own arrangements for 

the engagement of all staff and labour, local or other, and for their payment, housing, feeding 

and transport. 

 

41.2 The Contractor shall, if required by the Engineer, deliver to the Engineer a return in detail, in such 
form and at such intervals as the Engineer may prescribe, showing the staff and the number of 
the several classes of labour from time to time employed by the Contractor on the Site and such 
other information as the Engineer may require. 

 
42. Defect liability period. The defect liability period shall be 12 months from the date of completion 

of whole works. 
 
 

Registrar     
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INSTRUCTIONS TO BIDDERS 

 
 

Kindly stamp and sign all pages of the tender. Deviations  if any shall be highlighted on a separate 
sheet on the tenderer's letter head. 

 
If there is any contradiction between various sections of the tender booklet, the Schedule of Quantities 
shall hold over the Terms & Conditions, which shall hold over the General Terms & Conditions. 

For any clarification regarding this job, the bidders can contact Phone No. 0175–2391600- 
601,602,603 Extension 419 & e-mail: cmw@rgnul.ac.in 

 

 
GENERAL: 

 
1- All materials required for the job will have to be arranged by the Firm meeting the relevant 

codes specifications. 

 
   2- The firm will fabricate the furniture at RGNUL campus. The Firm will have to make his own 

arrangement to transport the required materials outside and inside the working place and leaving 
the premises in neat and tidy condition after the completion of the job to the satisfaction of the 
RGNUL University Engineer. Power connection will be supplied for which sub meter  will be 
arranged by the contractor / firm. Power consumption charges shall be borne by the contractor / 
firm. 

 
3. The Firm will  have to arrange for  safe keeping of his materials and should provide necessary 

security arrangements for safe guarding the materials. RGNUL w i l l  “ not b e  responsible for any 
claims with regard to this. 

 
4. The tenderers are advised to visit the site and get acquainted with the site conditions. RGNUL will 

provide only working place and power. All other arrangements shall be made by the contractor. 

 
5. The tenderers should note the site conditions before quoting, for the execution of this job and it 

will be sole responsibility of the firm to ensure that they abide by the various rules. Regulations, 
bye-laws and other statutory requirements etc. Imposed by the Government/semi-Government 
and/or other local authorities governing execution of this job. 

 
6. When the person signing the tender is not sole proprietor the necessary Power of Attorney 

authorizing the person to act on behalf of the proprietor or Organization should be produced/ 
attached with the tender. 

 
7. The tenderers should study the various tender conditions/documents etc. carefully before submitting 

their offers. If there are any doubts, they should get clarifications from RGNUL in writing but this shall 
not be a justification for submission of late tenders or extension of due date of the tender. 

8. As far as possible the tenderers should endeavor not to stipulate any counter terms/conditions or 
modifications  of tender clauses and should quote strictly as per tender conditions. This will assist in 
proper evaluation of each offer. 
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9. RGNUL reserves the right to reject offers not meeting its technical requirements and 
commercial conditions. 

10.     RGNUL shall not be bound to accept the lowest tender and reserves right to accept any tenders. 
Decision of RGNUL in this connection shall be final. 

11. Disputes and Arbitration. 

 
11.1     If  any dispute or difference of any kind what-so-ever shall arise between the   RGNUL, its authorized 

representative and the Firm in connection with or arising out of this contract for the execution of work 
there under. 

11.2    Whether before its commencement or during the progress of work of after the termination, 
abandonment or breach of the contract, it shall in the first instance, be referred for settlement to the 
Registrar of RGNUL and he shall, within a period of sixty days after being requested in writing by the 
Firm to do so convey his decision to the Firm. Such decision in respect of every matter so referred 
shall, subject to arbitration as here in after provided, be final and binding upon the Firm. In case the 
work is already in progress, the Firm shall proceed with the execution of the work on receipt of the 
decision of the Registrar as aforesaid will all due diligence, whether any of the parties requires 
arbitration as herein after provided or not. 

11.3     If the Registrar has conveyed his decision to the Firm and no claim for arbitration has been filed by 
the Firm within a period of sixty days from the receipt of the letter communicating the decision, the 
said decision shall be final and binding upon the Firm and will not be subject matter of arbitration at 
all. 

11.4 If the Engineer-in-charge fails to convey his decision within a period of sixty  days after being 
requested as aforesaid the Firm may within further sixty days of the expiry of the final sixty days from 
the date on which the said request was made by the Firm refer the dispute for arbitration as 
hereinafter provided. 

11.5     All disputes or differences in respect of which the decision is not final and conclusive shall at the 
request of either party made in a communication sent through registered A.D. post be referred to the 
sole arbitration of the Technical Advisor(civil)of RGNUL acting as such at the time of reference 
unless debarred from acting as an Arbitrator by an order of RGNUL in which event, the 

Vice Chancellor shall appoint any other technical officer from the persons already on the panel of 
RGNUL to act as arbitrator, on receipt of request from either party. 

11.6     Employer of work shall have the authority to change the arbitrator on an application by either the Firm 
or the Engineer-in-charge requesting change of the arbitrator giving reasons thereof, either before 
the start of the arbitration proceedings or during the course of the proceedings. The arbitration 
proceedings would stand suspended as soon as an application for change of Arbitrator filed before 
the Employer and a  notice thereof is  given by the applicant to Arbitrator. The Employer after 
hearing both the parties may pass a speaking order rejecting the application or accepting to change 
the arbitrator simultaneously, appointing a technical officer from the persons already on the panel of 
RGNUL to act as arbitrator, on receipt of request from either party. The new Arbitrator so appointed 
may enter upon the reference afresh or  he  may continue the hearings from the point these were 
suspended before the previous Arbitrator. 

11.7     The reference to the Arbitrator shall be made by the claimant party within one hundred twenty days 
from the date of dispute of claim arises during the execution of work. If the claim pertains to rates or 
recoveries introduced in the final bill   the reference to the Arbitrator shall be made within six 
calendar months from the date of payment the final bill to the Firm or from the date of registered 
notice is sent to the Firm to the effect that his final bill is ready by the Engineer-in- charge(whose 
decision in this respect shall be final and binding) whichever is earlier. 

11.8     It shall be an essential term of this contract that in order to avoid previous claims, the party invoking 
arbitration shall specify the disputes on facts and calculations stating the amount claimed under 
each  claim  and shall furnish a "deposit-at-call" for ten percent of the amount claimed, on a 
scheduled bank in the name of the Arbitrator, by his official designation who shall keep the amount 
in deposit till the announcement of the Award. In the event of an award in favour of the claimant, the 



10 
 

Contractor                                                  Witness                                                                    Registrar 

deposit shall be refunded to him in the proportion of the amount awarded with respect to the amount 
claimed and the balance, if any, shall be forfeited and paid to the other party. 

11.9     The provisions of the Indian Arbitration Act,1996 or any other statutory enactment there under or 
modifications thereof and for the time being in force shall apply to the arbitration proceedings under 
this clause. 

11.10   The Arbitrator shall award separately giving his  award against each claim and  dispute and counter 
claim raised by either party giving reasons for his award. Any lump sum award enforceable shall not 
be legally enforceable. 

 
11.11   The Venue of arbitration shall be such place or places as may be fixed by the Arbitrator in his sole 

discretion. The work under the Contract shall continue during the arbitration proceedings. 
11.12   The stamp fee due on the award shall be payable by the party as desired by the Arbitrator and in the 

event of such party's default, the stamp fee shall be recoverable from any other sum due to such 
party under this or any other contract. 

11.13 Neither party shall be entitled to bring a claim for arbitration, if is not field as per the time period 
already specified or within six months of the following: 
a) Of the date of completion of the work as certified by the Engineer-in-charge or 
b) Of the date of abandonment of the work or breach of contract under any of its clauses or 
C) Of its non-commencement o r  no resumption of work within10days of written notice for 
commencement or resumption as applicable, or 
d) Of the cancellation, termination or withdrawal of the work from the Firm in whole or in part and/or 
revision for enclosure of the contract, or 
e) Of receiving an intimation from Engineer-in-charge that the final payment due or recovery from the 
Firm had been determined, for purpose of payment adjustment whichever is the latest. 

If the matter is not referred to the arbitration within the period prescribed above, all the rights and 
claims of the either party under the contract shall be  deemed to have been forfeited and absolutely 
barred by time for arbitration and even for civil litigation. 

11.14   No questions relating to this contract shall be brought before any civil court without first invoking and 
completing the arbitration proceedings, if the issue is covered by the scope of arbitration under this 
contract. The pending of arbitration proceedings shall not disentitle the Employer to terminate the 
contract and to make alternate arrangement for completion of the works. 

11.15   The arbitrator shall be deemed to have entered on the reference on the day, he issues notices to the 
parties fixing the first date of hearing. The Arbitrator may from time to time with the consent of the 
parties enlarge the initial time for marking and publishing the award. 

11.16 The expiry of the contractual time limit, whether originally fixed or extended, shall not invalidate the 
provisions of this clause. 
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Technical Specifications 
LIST OF MAKES/BRANDS FOR CIVIL WORKS 

 
 
 

S.No ITEM BRAND/MAKE 
1 Cement L&T/ACC/Birla/Ambuja/JK/Shree Ultra/CCI 
2 Steel Kamdhenu/Rathi/ Fortune. 
3 Terrazzo Tiles/ Chequred Tiles NTC Panchkulla, Golden India Chandigarh 
4 Glazed Tiles                    RAK/ Johnson/ Kajaria,/Nitco.
5 Flush Doors & Plywood      Green / Duro / Green / Century. 
6 Aluminum Fittings for Joinery Work.         Classic, New Light, Jindal, Rajdoot. 

7 Zinc Coated Hinges.        Sona 
 

8 Water Proofing Compound                Acqua proof/ Piddilite. 
 

9 Paints & Distemper Nerolac/ Asian,/Berger/Dulex. 
 

10 Glass.    
 

Modi/ Saint Gobian/ASHYEE. 
 

 
1. The ply wood shall be of Green, Duro, Marino, Century make. 

2. Mica shall be Kitply, Duro, Century, Greylam, Marino or Formica brands.  

3. All the Ply / board should be bore / termite proof & wrapping proof. 

4. The laminate which are to be used needs to be got approved from University Engineer, 

before its use for manufacturing of furniture. Shades as approved by the Engineer – In 

–Charge. 

5. All the accessories like telescopic channels should be of EARL  BIHARI make, locks 

(Godrej / Link) with keys in duplicate, hinges should be of SONA make. Magnetic catchers, 

handles, knobs etc. should be of standard reputed brands and should be got approved 

before their use. 

6. Furniture will be got checked, before polishing. 

 

NOTE- 
1. Beside the above Makes / Brands equivalent Quality make can also be used with the 

prior approval of the Engineer Incharge. 
2.  Any material/ item having logo of “a quality brand from _ _ _ _ “is not allowed.  
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LIST OF MAKES FOR ELECTRICAL ITEMS 
 

Sr. 
No. 

Brief Description of material Name of approved makes 

1 PVC   Conduit Pipe and Accessories POLYINDIA/AKG / BEC 

2 MS / GI  Conduit Pipe BEC / AKG/GUPTA/NIC/

3 MS / GI  Conduit Pipe  Accessories STEEL MARK/ BEC / AKG / GUPTA /NIC. 

4 Copper/ Aluminium conductor 
cables/wires 1100 volts grade. 

POLYCAB / R.R KABLE/ HAVELL’S. 

5 Wires & cables (flexible cables & Wire), 
LSFR (Low smoke fire retardant). 

POLYCAB / R.R KABLE/ HAVELL’S. 

7 DB & MCB : SCHNEIDER/ LEGRAND /SEIMENS. 

8 ELCB / RCCB SCHNEIDER/ LEGRAND /SEIMENS. 

9 Measuring Instruments MECO / RISHAB / SIMCO / INDOTECH / HPL.

10 Switches, Socket, bell push NORTH WEST (Nowa) or any other equivalent 
make firstly approved from Engineer-In-Charge 
before the implementation 

11 Ceiling Fan / Exhaust fan. CROMPTON / HAVELL'S / ORIENT (ISI Energy 
saver 5 Star rating fans) 

12 CT's AE/ KAPPA/NIPPEN/AREVA/ L&T 

13 INDUSTRIAL SOCKET / JUNCTION BOX NEPTUNE / LEGRAND / HAVELL'S. 

14 TAG BLOCK KRONE.

15 Light Fixtures PHILLIPS(signifies) or any other equivalent 
make firstly approved from Engineer-In-Charge 
before the implementation 

 
 

NOTE- 
1 Beside the above Makes / Brands equivalent Quality make can also be used with the    
      prior approval of the Engineer -In-charge in writing. 
2    Any material/ item having logo of “a quality brand from _ _ _ _ “is not allowed.  
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PRE-QUALIFICATION CRITERIA: 
 
1. Pre-Qualification will be based on meeting all the minimum criteria for pre-qualification and other 

qualification criteria regarding the Applicant’s work experience, personnel and equipment 
capabilities and financial position as demonstrated by the Applicant’s responses in the forms 
attached to the Letter of Application. 

 
2. The Applicant should meet the following minimum criteria for Pre-Qualification: 
 
3) Experience in building works: 

 
(1) Experience of having successfully completed similar works during last 5 years ending last day of 

month previous to the one in which applications are invited should be either of the following:- 
 

(A) Four similar completed works costing not less than the  
                        amount equal to 25% of the bid cost.( Completion certificate) 

                                OR 
(B) Three similar completed works costing not less than the  

                        amount equal to 40% of the bid cost. ( Completion certificate) 
 

                   (B)  Two similar completed works costing not less than the amount    
equal to 50% of the bid cost. ( Completion certificate) 
                               OR 

                    (C)  One similar completed work costing not less than the  
amount equal to 80% of the bid cost. ( Completion certificate) 

  
 

Note:- Preference will be given to the works executed in educational institutions. Certificates 
from the respective institutions are required to be submitted with the technical bid. 

 
2) Turnover in similar activities: 

 
i) Averageannual financial turnover during the last three years ending 31.03.22 should be 

at least 50% of the bid cost. 
  

5.0 OTHER INFORMATION TO BE SUBMITTED ALONG WITH APPLICATION 
 
5.1 Registration/ Licence: The firm should have Works Contract Tax/GST Registration with the 

appropriate Authorities In case the firm is not registered at the time of submission of bid; they will 
submit an undertaking that they will get themselves registered with the concerned authorities in 
case they are awarded the work  

 
5.2 The firm should submit an affidavit duly notarized that they have not abandoned any work of 

Government of Punjab / Union Government / other State Governments/ PSU’s etc. during the last 
5 years. They should also submit an affidavit that they have not been blacklisted or expelled by 
Union Government/ State Governments/ PSU’s etc. during the last 5 years as per ANNEXTURE- 
“A”.     

 
5.3.  The applicant should provide information regarding litigation/ Arbitration cases for the last five 

years as per ANNEXTURE- B 
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6.0 Even though the Applicants meet the above criteria, they are subject to be disqualified, if they 
have: 

 
- made misleading or false representation in the form, statement and attachments submitted; 

/or 
 
 -  Record of poor performance such as abandoning the work, not properly completing the 

contract, inordinate delays in completion, litigation history, or financial failures, etc. /or 
 
- The performance of any agency already worked/ working with PWD or any other department 

of Govt. of Punjab and  is not found satisfactory./or 
 
-     found to have been black listed in any of the works. 

 
7.0 The bidder shall bear all costs associated with the preparation and submission of his bid, and the 

employer will in no case be responsible and liable for those costs. 
 

8.0 The applicants are advised to visit the site to get first-hand information as regards its approach, 
accessibility, working conditions, site conditions, availability of labour and material etc. and other 
matters affecting cost and work. All costs incurred in connection with submission of the pre- 

9.0 If any information furnished by the applicant is found incorrect at a later stage, applicant shall be 
liable to be debarred from participating in tenders of Government of Punjab. The department 
reserves the right to verify the particulars furnished by the applicant independently. 

 
10.0 The competent authority to pre-qualify shall have the power to relax any condition/criterion for 

pre-qualification if it considers expedient to do so. 
 
11.0 Even though the agency meets all the criteria, the Employer reserves the right to accept or reject 

any applicant/disqualify any agency without assigning any reason whatsoever. 
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FINANCIAL CAPABILITIES 
                                                                                                   (Rs. In lac) 

Financial Year Annual Turn Over in Indian Rupees ( or equivalent to Indian 
Rupees ) as per Audited Balance Sheet  

2019-2020 Rs. 

2020-2021 Rs. 

2021-2022 
(Provisional if not finalized ) 

Rs. 

Average Annual Turnover over the 
past three years 

Rs. 

 
Financial Information in 

Rs. Equivalent 
For year

2019-2020 
For year

2020-2021 
For year 

2021-2022 
 (Provisional  If not 

finalized) 

1. Total Assets    
 

2. Current Assets    

3. Total Liabilities    

4. Current  Liabilities    

5. Profit before  Tax    

6. Profit after Tax    

7. Net Worth    

 
NOTE : The above data is to be supported by audited balance sheets 

1.  Attach copies of audited balance sheets for all five years (2019-2020, 2020-2021& 2021-2022 
Provisional for 2021-2022 if not finalized). 
2. Attach recent solvency certificate from bankers 
3. Indicate financial arrangements for carrying out the proposed work. 
 
 
Authorized Signatory of bidder 
 
NOTE :Please attach supporting documents such as, Completion certificates along with  work  
order’s copies duly attested   for the above information. 
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ANNEXTURE- “A”. 
 

AFFIDAVIT* 
 
1. I/ we, the undersigned, do hereby certify that all the statements made in the required attachments 

are true and correct. 
 
2. The undersigned also hereby certifies that neither our firm                    

M/s __________________________________ have abandoned any work under Government of 
India or Govt. of Punjab nor any contract awarded to us for such works have been rescinded, 
during last five years prior to the date of this bid. 

 
3. The undersigned hereby authorize(s) and request(s) any bank, person, firm or corporation to 

furnish pertinent information deemed necessary and requested by the Department to verify this 
statement or regarding my (our) competence and general reputation. 

 
4. The undersigned understand(s) and agree (s) that further qualifying information may be 

requested and agrees to furnish any such information at the request of the Departmental / Project 
implementing agency. 

 
5.   The under signed are not debarred for contract work by Govt. of Punjab or any other Agency of 

Government of India or any of the State Governments at present. Or the undersigned was 
debarred for contract work by ___________ for a period of ___________ and have completed 
my/our term. 

 
6. The undersigned has never been convicted by any court of law for any of the offences under any 

Indian/ foreign laws. 
7.      The under signed will continue the project at the same pace even if department could not make 

payment up to a period of 3 months in case funds are delayed by the Client. 
 
8.        That information being submitted is correct and true, and that any false information shall lead to 

disqualification at any stage. 
 
 
__________________________________(Signed by an Authorized Officer of the Firm) 
 
Title of office ______________________ 
 
Name of Firm _______________________ 
 
Date  
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ANNEXTURE- B 
 

Litigation Details Court Cases/arbitration 
 
Name of Bidder :- 

Year Name 
of the 
work  

Name of 
the Client, 
with 
Address  

Title  of the 
court 
Case/Arbitration  

Detail of the 
Court/ 
Arbitrator  

Status 
Pending
/ 
Decided 

Disputed 
Amount 
(Current 
Value, 
the 
equivalen
t) in case 
of Court 
Cases/ar
bitration 
 

Actual Awarded 
Amount (Rs) in 
decided Court 
Cases/arbitratio
n 
 
 

        
 

        

        

        

        

        

 
 
 
 
 
Authorized Signatory of bidder 
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FORMAT FOR EVIDENCE OF ACCESS TO OR AVAILIBILITY OF OVERDRAFT / CREDIT 
FACILITIES 

 
BANK CERTIFICATE 

 
 

 
It is to certify that M/s _________________________ is a reputed company with a good financial 
standing.  
 

If the contract for the work, namely “Converting 2 no.  Halls at second floor  into 11 cabins/offices 

in Academic block  at RGNUL, Punjab, Sidhuwal, Patiala.”, is awarded to the above firm, we shall 

be able to provide overdraft / facilities to the extent of INR …………….. To meet their working 

capital requirements for executing the above contract. 

 
 
 
 
Name of the Bank 
 
 
Senior Bank Manager 
Address of the Nationalized Bank 
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SALIENT FEATURES OF SOME MAJOR LABOUR LAWS APPLICABLE TO 
ESTABLISHMENTS ENGAGED IN BUILDING AND OTHER CONSTRUCTION WORK. 

 
a) Workmen Compensation Act 1923:- The Act provides for compensation in case of injury 

by accident arising out of and the course of employment. 
 

b) Payment of Gratuity Act 1972:-  Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed 5 years’ 
service or more, on death, the rate of 15 days wages for every completed year of service.  
The Act is applicable to establishments employing 10 or more employees. 

 
c) Employees P.F. and Miscellaneous Provision Act 1952:- The Act provides for monthly 

contributions by the employer plus workers @ 10% or 8.33%. The benefits payable 
under the Act are: 

 
(i) Pension or family pension on retirement or death, as the case may be. 
(ii) Deposit linked insurance on the death in harness of the worker. 
(iii) Payment of P.F. accumulation on retirement/death etc. 

 
d) Maternity Benefit Act 1951:- The Act provides for leave and some other benefits to 

women employees in case of confinement or miscarriage etc. 
 

e) Contract Labour (Regulation & Abolition) Act 1970:- The Act provides for certain welfare 
measures to be provided by the Contractor to contract labour and in case the Contractor 
fails to provide, the same are required to be provided, by the principal employer by Law. 
The principal employer is required to take Certificate of Registration and the Contractor is 
required to take license from the designated Officer.  The Act is applicable to the 
establishments or Contractor of principal employer, if they employ 20 or more contract 
labour. (In the present Contract, the Contractor alone shall be the employer or the 
principal employer for all intents and purposes and under no circumstances shall the 
Employer or the Engineer be reckoned or treated as the principal employer.)   

 
f) Minimum Wages Act 1948:- The employer is supposed to pay not less than the Minimum 

Wages fixed by appropriate Government as per provisions of the Act, if the employment 
is a scheduled employment.  Construction of Buildings, Roads, and Runways are 
scheduled employments. 

 
g) Payment of Wages Act 1936:- It lays down as to by what date the wages are to be paid, 

when it will be paid and what deductions can be made from the wages of the workers. 
 

h) Equal Remuneration Act 1979:- The Act provided for payment of equal wages for work of 
equal nature to Male and Female workers and for not making discrimination against 
Female employees in the matters of transfers, training and promotions etc. 

 
i) Payment of Bonus Act 1965:- The Act is applicable to all establishments employing 20 or 

more employees. The Act provides for payments of annual bonus subject to a minimum 
of 8.33% of wages and maximum of 20% of wages to employees drawing Rs.3500/- per 
month or less. The bonus to be paid to employees getting Rs.2500/- per month or above 
upto Rs.3500/- per month shall be worked out by taking wages as Rs.2500/- per month 
only. The Act does not apply to certain establishments. The newly set-up establishments 
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are exempted for five years in certain circumstances. Some of the State Governments 
have reduced the employment size from 20 to 10 for the purpose of applicability of this 
Act. 

 
j) Industrial Dispute Act 1947:- The Act lays down the machinery and procedure for 

resolution of Industrial disputes, in what situations a strike or lock-out becomes illegal 
and what are the requirements for laying off or retrenching the employees or closing 
down the establishment. 

 
k) Industrial Employment (Standing Orders) Act 1946:- It is applicable to all establishments 

employing 100 or more workmen (employment size reduced by some of the State and 
Central Government to 50).  The Act provides for laying down rules governing the 
conditions of employment by the employer on matters provided in the Act and gets the 
same certified by the designated Authority. 

 
l) Trade Unions Act 1926:- The Act lays down the procedure for registration of trade unions 

of workmen and employers.  The Trade Unions registered under the Act have been given 
certain immunities from civil and criminal liabilities. 

 
m) Child Labour (Prohibition & Regulation) Act 1986:- The act prohibits employment of 

children below 14 years of age in certain occupations and processes and provides for 
regulation of employment of children in all other occupations and processes.  
Employment of Child Labour is prohibited in Building and Construction Industry. 

 
n) Inter State Migrant Workmen’s (Regulation of Employment & Conditions of Service) Act 

1979:- The Act is applicable to an establishment which employs 5 or more inter-state 
migrant workmen through an intermediary (who has recruited workmen in one state for 
employment in the establishment situated in another state).  The Inter-State migrant 
workmen, in an establishment to which this Act becomes applicable, are required to be 
provided certain facilities such as housing, medical aid, travelling expenses from home 
upto the establishment and back, etc. 

 
o) The Building and Other Construction Workers (Regulation of Employment and Conditions 

of Service) Act 1996 and the Cess Act of  1996:-  All the Bidders or any sub-
contractor hired by the main Bidders get registration under Section 7 of this said Act. 
Similarly, all the construction workers shall get registration under section 12 of the Act. 
The registration under section 7 and 12 shall be submitted with the bill.  All such 
establishments are required to pay cess at the rate not exceeding 2% of the cost of 
construction as may be modified by the Government. The employer of the establishment 
is required to provide safety measures at the Building or construction work and other 
welfare measures, such as Canteens, First-Aid facilities, Ambulance, Housing 
accommodations for workers near the work place etc.   The employer to whom the Act 
applies has to obtain a registration certificate from the Registering Officer appointed by 
the Government. 

 
1. Factories Act 1948:- The Act lays down the procedure for approval of 

plans before setting up a  factory, health and safety provisions, welfare 
provisions, working hours, annual earned leave and rendering 
information regarding accidents or dangerous occurrences to 
designated authorities. It is applicable to premises employing 10 
persons or more with aid of power or 20 or more persons without the 
aid of power engaged in manufacturing process. 
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SPECIAL CONDITIONS OF CONTRACT 

1. The work will be got executed as per detailed drawings supplied by the Architect Consultant 
and instructions issued by the Engineer-In-charge. 

2. Amount/Quantity of any item can be increased or any item can be omitted or Substituted as per 
actual requirement at site of work as per approval of the Engineer-In – Charge. No claim in this 
regard will be entertained.  

3. Nothing extra will be paid due to loss/damages caused by rains, floods, war, epidemic strike of 
the department officials or any other Act of God or any other cause what so ever.  

4. That quantity given against respective item is arbitrary subject to actual as per approved 
designs/Drawings and site requirements.  

5. Nothing extra shall be paid for unforeseen delay on account of non-availability of any kind of 
Material, drawings or designs. 

6. No claim on account of paucity of funds change in Priority or any other causes what so ever will 
be entertained and the Contractor/firm will have no right to go on for Arbitration on this account.  

7. The work is required to be completed strictly as per the scope of approved drawing irrespective 
of Qty, and amount of agreement as desired by the Engineer-In-charge.  

8. In case any dispute/ambiguity the decision of the Vice Chancellor, RGNUL, Patiala shall be 
final and binding.  

9. Any surplus material left at site one month after the completion of the work shall become the 
property of the RGNUL and no payment shall be made to the contractor for that material.  

10. The contractor shall at all-time keep his authorized Engineer/Agent stationed at the work who 
shall be available during working hours of the day. He shall be competent to carry out 
instructions conveyed to him by the Engineer-In-Charge or his representative at site without 
loss of time.  

11. The contractor shall not be entitled to any payment on account of work done till he signs his 
contract Agreement and the same is accepted by the competent authority.  

12. If any item, other than B.O.Q,which is also not available either in CSR or DSR, butis required to 
be got done, from the contractor/agency shall have to do& the same as per direction of the 
Engineer-In-Charge. The contractor/agency will quote his rates for such item with support of 
proper analysis. The rate will be decided by mutual negotiation by the competent authority. 
However, in case of disagreement, the rates fixed by the Engineer-In-Charge shall prevail. 

 
13. All the material will be arranged by the contractor at the site of work at his own level and cost. 

 
14. Contractor shall clearly quote item wise rates for each itemin the B.O.Q. amount. 

 
15. Execution of work shall be strictly in accordance with specifications as mentioned in the 

“Technical Specification of contract”.  Any other item which is not covered under the “Technical 
Specification of contract” will be executed as per PWD Specifications/ ISI specifications for the 
items. 

16. The rates quoted by the Contractor shall be deemed to be inclusive of VAT / Service Tax / GST, 
labour welfare cess and other taxes, carriages, Loading, Unloading etc. 
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SECURITIES AND OTHER FORMS 
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PERFORMANCE GUARANTEE OF CONTRACTOR 
 

Bank Guarantee No.:_____________ dated :____________________ 
 
Issuer of Bank Guarantee  : 

_______________________(name of the bank)  
_________________________________________   
_________________________________________ 

 
 (hereinafter referred to as the “Bank”) 

 
Beneficiary of Bank Guarantee  : 

 
Registrar,  
RGNUL. 
On behalf of   
Employer RGNUL. 

Nature of Bank Guarantee : 
Unconditional and irrevocable Bank Guarantee. 
Context of Bank Guarantee : 

Contract Agreement dated _________ (hereinafter referred to as the “Agreement”), executed between 
the Employer acting through the Registrar RGNUL, Patiala (“hereinafter referred to as the “Employer”) 
and _____________________________________(hereinafter referred to as the “Contractor”) for the 
construction of  “Converting 2 no. Halls at second floor into 11 cabins/offices in Academic block  at 
RGNUL, Punjab, Sidhuwal, Patiala.” Provided however, such context of the Bank Guarantee or 
reference to the Agreement in this Bank Guarantee shall in no manner be relied upon at any stage to 
adversely affect or dilute the unconditional and irrevocable nature of this Bank Guarantee. The titles of 
this Guarantee i.e. “Performance Guarantee” shall in no manner and at no stage be relied upon to 
adversely affect or dilute the unconditional and irrevocable nature of this Bank Guarantee. 

 
Operative part of the Bank Guarantee : 
 
1. At the request of the Contractor, we _______________________________, 
__________________________________________ (name and address of the bank), (hereinafter 
referred to as the “Bank”), do hereby unconditionally and irrevocably affirm and undertake that we are the 
Guarantor and are responsible to the Employer i.e. the beneficiary on behalf of the Contractor, upto a 
total sum of Rs.______________ Lakhs (Rupees __________________________________Lakhs Only), 
such sum being payable by us to the Employer immediately upon receipt of first written demand from the 
Employer.  
 
2. We unconditionally and irrevocably undertake to pay to the Employer on an immediate basis, 
upon receipt of first written demand from the Employer and without any cavil or argument or delaying 
tactics or reference by us to Contractor and without any need for the Employer to convey to us any 
reasons for invocation of the Guarantee or to prove the failure to perform on the part of the contractor or 
to show grounds or reasons for the demand or the sum specified therein, the entire sum or sums within 
the limits of Rs.________ Lakhs (Rupees _________________ Lakhs Only). 
 
3. We hereby waive the necessity of the Employer demanding the said amount from Contractor 
prior to serving the Demand Notice upon us. 
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4. We further agree and affirm that no change or addition to or other modification to the terms of the 
Agreement, shall in any way release us from any liability under this unconditional and irrevocable 
Guarantee and we hereby waive notice of any such change, addition or modification. We further agree 
with the Employer that the Employer shall be the sole and the exclusive judge to determine that whether 
or not any sum or sums are due and payable to him by Contractor, which are recoverable by the 
Employer by invocation of this Guarantee. 
 
5. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor. We undertake not to withdraw or revoke this Guarantee during its currency/ validity period, 
except with the previous written consent of the Employer through Registrar, RGNUL, Patiala on behalf of 
RGNUL, Patiala. 
 
6. We unconditionally and irrevocably undertake to pay to the Employer through Registrar RGNUL, 
Patiala on behalf of the RGNUL any amount so demanded not exceeding Rs.________ Lakhs (Rupees 
____________________ Lakhs Only) notwithstanding any dispute or disputes raised by Contractor or 
anyone else in any suit or proceedings before any dispute review expert, arbitrator, court, tribunal or 
other authority, our liability under this Guarantee being absolute, unconditional and unequivocal. The 
payment so made by us under this Guarantee to the Employer, shall be a valid discharge of our liability 
for payment under this Guarantee and the Contractor shall have no claim against us for making such 
payment.  
 
7. This unconditional and irrevocable Guarantee shall remain in full force and effect and shall 
remain valid until _________________.  
 
Notwithstanding any contained herein: 

Our liability under this Bank Guarantee shall not exceed Indian Rs._______ lakhs (Rupees 
___________________ Lakhs Only). 

 
This unconditional and irrevocable Bank Guarantee shall be valid w.e.f. ______________ to 

____________. 
We are liable to pay the guaranteed amount or any part thereof under this unconditional and 

irrevocable Bank Guarantee only and only if the Employer through Registrar, RGNUL, Patiala 
on behalf of the RGNUL serves upon us a written claim or demand on or 
before______________.   

_________________________   
Authorized Signatory  

For Bank 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



25 
 

Contractor                                                  Witness                                                                    Registrar 

UNCONDITIONAL AND IRREVOCABLE BANK GUARANTEE  

Bank Guarantee No.:_____________ dated :____________________  
Issuer of Bank Guarantee: 

_______________________(name of the bank)  
_________________________________________   
_________________________________________ 

 
 (hereinafter referred to as the “Bank”) 

 
Beneficiary of Bank Guarantee  : 

 
Registrar,  
RGNUL, 
On behalf of RGNUL. 
 

 
Nature of Bank Guarantee: 
Unconditional and irrevocable Bank Guarantee. 
Context of Bank Guarantee : 

Security for Mobilization Advance in pursuance of Clause 51.1 of the Engineering Procurement and 
Construction (EPC) Contract Agreement dated _________ (hereinafter referred to as the “Agreement”), 
executed between the RGNUL acting through the Registrar, RGNUL (“hereinafter referred to as the 
“Employer”) and _________________________________________________(hereinafter referred to as 
the “Contractor”) “ Converting 2 no. Halls at second floor  into 11 cabins/offices in Academic block  
at RGNUL, Punjab, Sidhuwal, Patiala.”, (hereinafter referred to as the “project”), provided however, 
such context of the Bank Guarantee or reference to the Agreement in this Bank Guarantee shall in no 
manner be relied upon at any stage to adversely affect or dilute the unconditional and irrevocable nature 
of this Bank Guarantee.  
 
Operative part of the Bank Guarantee:  
1. At the request of the Contractor, we _______________________________, 
__________________________________________ (name and address of the bank), (hereinafter 
referred to as the “Bank”), do hereby unconditionally and irrevocably affirm and undertake that we are the 
Guarantor and are responsible to the Employer i.e. the beneficiary on behalf of the Contractor, upto a 
total sum of Rs.______________ Lakhs (Rupees __________________________________Lakhs Only), 
such sum being payable by us to the Employer immediately upon receipt of first written demand from the 
Employer.  
 
2. We unconditionally and irrevocably undertake to pay to the Employer on an immediate basis, 
upon receipt of first written demand from the Employer and without any cavil or argument or delaying 
tactics or reference by us to Contractor and without any need for the Employer to convey to us any 
reasons for invocation of the Guarantee or to prove the failure on the part of the Contractor to repay the 
amount of Mobilization Advance or to show grounds or reasons for the demand or the sum specified 
therein, the entire sum or sums within the limits of Rs.________ Lakhs (Rupees _________________ 
Lakhs Only). 
 
3. We hereby waive the necessity of the Employer demanding the said amount from Contractor 
prior to serving the Demand Notice upon us. 
 
4. We further agree and affirm that no change or addition to or other modification to the terms of the 
Agreement, shall in any way release us from any liability under this unconditional and irrevocable 
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Guarantee and we hereby waive notice of any such change, addition or modification. We further agree 
with the Employer that the Employer shall be the sole and the exclusive judge to determine that whether 
or not any sum or sums are due and payable to him by Contractor, which are recoverable by the 
Employer by invocation of this Guarantee. 
 
5. This Guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor. We undertake not to withdraw or revoke this Guarantee during its currency/ validity period, 
except with the previous written consent of the Employer (i.e. Registrar, RGNUL, Patiala on behalf of the 
Vice Chancellor, RGNUL, Patiala. 
 
6. We unconditionally and irrevocably undertake to pay to the Employer (i.e. Registrar, RGNUL, 
Patiala on behalf of the Vice Chancellor, RGNUL, Patiala  any amount so demanded not exceeding 
Rs.________ Lakhs (Rupees ____________________ Lakhs Only) notwithstanding any dispute or 
disputes raised by Contractor or anyone else in any suit or proceedings before any dispute review expert, 
arbitrator, court, tribunal or other authority, our liability under this Guarantee being absolute, unconditional 
and unequivocal. The payment so made by us under this Guarantee to the Employer, shall be a valid 
discharge of our liability for payment under this Guarantee and the Contractor shall have no claim against 
us for making such payment.  
 
7. This unconditional and irrevocable Guarantee shall remain in full force and effect and shall 
remain valid until _________________.  
Notwithstanding any contained herein: 
Our liability under this Bank Guarantee shall not exceed Indian Rs._______ lakhs (Rupees 
___________________ Lakhs Only). 
This unconditional and irrevocable Bank Guarantee shall be valid w.e.f. ______________ to 
_____________. 
iii)  We are liable to pay the guaranteed amount or any part thereof under this unconditional and 
irrevocable Bank Guarantee only and only if the Employer (i.e Registrar, RGNUL, Patiala on behalf of the 
Vice Chancellor, RGNUL, Patiala  serves upon us a written claim or demand on or 
before______________.   
 
 
 
                                                                                                           ___________________   
                                                                                                        Authorized Signatory  

                                                                    For Bank
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LETTER OF ACCEPTANCE 
_____________________ (Date) 

To  
 
  _________________________ [Name and address of the Contractor] 
  _________________________ 
  _________________________ 
 
Dear Sirs, 
 
  This is to notify you that your Bid dated ______________________ for execution of the 
___________________________________ (name of the contract and identification number, as given in 
the Instructions to Bidders) for the Contract Price of Rupees ______________________________ 
(_________________) (amount in words and figures), as corrected and modified in accordance with the 
Instructions to Bidders is hereby accepted by our agency. 
 
  We accept/do not accept that ______________________ be appointed as the Adjudicator2. 
You are hereby requested to furnish Performance Security, in the form detailed in Para 34.1 of ITB for an 
amount equivalent to  
Rs. ___________________ within 21 days of the receipt of this letter of acceptance valid upto 28 days 
from the date of expiry of defect liability period i.e. upto_______________ and sign the contract, failing 
which action as stated in Para 34.3 of ITB will be taken. 
 
 

Yours faithfully. 
 
     Authorized Signature 

Name of title of Signatory 
Name of agency 

______________________________________________________________ 
1. Delete “corrected and” or “and modified” if only one of these actions applies. Delete as corrected 

and modified in accordance with the Instructions to Bidders. If corrections or modifications have 
not been affected. 

 
2. To be used only if the Contractor disagrees in his Bid with the Adjudicator proposed by the 

Employer in the “Instructions of Bidders” 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



28 
 

Contractor                                                  Witness                                                                    Registrar 

AGREEMENT FORM 
Agreement 
 
 This agreement, made the _______ day of _________ between _________ (name and address 

of employer) [hereinafter called “the Employer] and  

 

______________________________________________ (name and address of contractor) hereinafter 

called “the Contractor” of the other part. 

  

 Whereas the Employer is desirous that the contractor execute 

______________________________________________________________ 

(Name and identification number of Contract) (Hereinafter called “the works”) and the Employer has 

accepted the Bid by the Contractor for the execution and completion of such Works and the remedying of 

any defects therein, at a cost of  

Rs. ___________________________________________________________ 

______________________________________________________________ 

 

NOW THIS AGREEMENT WITNESSETH as follows: 

 

1. In this Agreement, words and expression shall have the same meanings as are respectively 

assigned to them in the conditions of contract hereinafter referred to and they shall be deemed to 

form and be read and construed as part of this Agreement. 

 

2. In consideration of the payments to be made by the Employer to the Contractor as hereinafter 

mentioned, the Contractor hereby covenants with the Employer to execute and complete the 

Works and remedy and defects therein in conformity in all aspects with the provisions of the 

contract. 

 

3. The Employer hereby covenants to pay the Contractor in consideration of the Execution and 

completion of the Works and the remedying the defects wherein Contract Price or such other 

sum as may become payable under the provisions of the Contract at the times and in the manner 

prescribed by the Contract. 

 

4. The following documents shall be deemed to form and be ready and construed as part of this 

Agreement viz. 

 i) Letter of Acceptance 

 ii) Notice to proceed with the works; 

 iii) Contractor’s Bid 

 iv) Condition of Contract:  

 v) Special condition 
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 vi) Drawings 

 vii) Bill of quantities. 

 viii) Any other documents which needs to be required as forming part of the contract. 

 

In witnessed whereof the parties there to have caused this Agreement to be executed the day 

and year first before written. 

 
 The Common Seal of ______________________________________ was hereunto affixed in 

the presence of: 
 
 Signed, Sealed and Delivered by the said 
 ________________________________________________________ 
 
 _______________________________________________________ 
 In the presence of : 
 

Binding Signature of Employer _______________________________ 
 
 Binding signature of Contractor _______________________________ 
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UNDERTAKING 
 
I, the undertaking do hereby undertake that our firm M/s ____________________________ agree to  
 
abide by this bid for a period _____days for the date fixed for receiving the same it shall be binding on us  
 
and may be accepted at any time before the expiration of that period. 
 
 

______________________________________. 
(Signed by the Authorized Officer of the Firm) 

 
_______________________ 

Title of the Officer 
 

_______________________ 
Name of Firm 

 
_______________________ 

DATE 
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DRAWINGS 
(DRAWINGS CAN SEEN/ OBTAINED FROM OFFICE 

OF THE  
 UNIVERSITY ENGINEER, RGNUL, SIDHUWAL, 

PATIALA 


